STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 22/ 03 IN SAN LU S OBI SPO COUNTY NEAR 04/ 23/ 03
CONTRACT NUMBER 05- 06104 ARROYO GRANDE FROM 0.1 KM TO 0.6 KM CONTRACT CODE 'E '
LOCATI ON 05-SLO 227-4.3/6.7 NORTH OF NOYES ROAD AND FROM 0. 3 KM 35 CONTRACT | TEMS
SOQUTH TO CORBETT CANYON RCAD
W DEN SHOULDERS FEDERAL Al D ACST-S227-(003)E

PH S227- (003) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 13. 0%

PROPGOSALS | SSUED 12 FUND TOTAL HB1 564, 000 TOTAL NUMBER OF WORKI NG DAYS 300
NUMBER OF Bl DDERS 5 ENG NEERS EST 497, 000. 00 AMOUNT UNDER 154, 433. 00 PERCENT UNDER EST 31. 07
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 342, 567. 00 4 R BURKE CORPCRATI ON 805 543-8568
00264193
P O BOX 957 FAX 805 543-2521
SAN LU S OBl SPO CA 93406- 0957
2 345, 276. 00 1 SOUZA CONSTRUCTI ON | NC 805 546- 8288
00479476
P O BOX 3810 FAX 805 546-8287
SAN LU S OBI SPO CA 93403
3 350, 476. 00 5 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
4 359, 653. 00 3 MADONNA CONSTRUCTI ON COVPANY 805 543- 0300
00065547
P O BOX 3910 FAX 805 541-3067
SAN LU S OBI SPO 93403
5 368, 305. 00 2 VWHI TAKER CONTRACTORS | NC 805 438-5751
00556738
P O BOX 910 FAX 805 438-5752

SANTA MARGARI TA CA 93453



05-0G6104 Bl D245

05-SLO- 227 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 22/ 03 04/ 23/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A C DI KE COVPANY PLACE ASPHALT CONCRETE DI KE
LI NCOLN CA
C W CONSTRUCTI ON SPECI ALTI ES I TEMS 31 AND 32
VENTURA CA
R K ALLEN LANDSCAPE CONSTRUCTI ON | TEM5 10 AND 12
Pl SMO BEACH CA
STATEW DE SAFETY AND SI GNS I TEMS 4 AND 28 THRU 30
NI POMO CA
SUPER SEAL AND STRI PE | TEM5 33 AND 34

FI LLMORE CA



05-0G6104 Bl D245

05-SLO- 227 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 22/ 03 04/ 23/ 03
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE VETAL BEAM GUARD RAI L
VENTURA CA
K C 1 ENVI RONMENTAL LANDSCAPI NG

SAN LU S OBl SPO CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
C AND W CONSTRUCTI ON METAL BEAM GUARD RAI L
VENTURA CA
R K ALLEN LANDSCAPI NG H GHVWAY PLANTI NG
Pl SMO BEACH CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C DI KE COVPANY I TEMS 16 AND 17
LI NCOLN CA
C AND W CONSTRUCTI ON | TEM5 31 AND 32
VENTURA CA

CONTI NUED ON NEXT PAGE



05-0G6104 Bl D245
05-SLO- 227 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
04/ 22/ 03 04/ 23/ 03

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 K C | ENVI RONMVENTAL | TEM5 10 AND 12
SAN LU S OBI SPO CA
STATEW DE SAFETY AND SI GNS ITEMS 4 THRU 6 AND 28 THRU 30
NI POMO CA
SUPER SEAL AND STRI PE | TEM5 33 AND 34
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
BAI BAS SAFETY SERVI CE TRAFFI C CONTROL
ATASCADERO CA
C AND W CONSTRUCTI ON SPECI ALTI ES GUARD RAI L
VENTURA CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, DELI NEATOR AND OBJECT MARKER

NI POMO CA



05-0G6104 Bl D245

05- SLO- 227 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 22/ 03 04/ 23/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 030918 TEMPORARY FENCE ( TYPE ESA) M 330 18. 00 5, 940. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 700. 00* 700. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 650. 00* 2, 650. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 2, 100. 00* 2,100. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 43, 000. 00* 43, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 500. 00* 6, 500. 00
7 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
8 160120 REMOVE TREE EA 54 270. 00 14, 580. 00
9 190101 ROADWAY EXCAVATI ON VB 1, 890 35. 20 66, 528. 00
10 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 14, 000. 00* 14, 000. 00
11 202007 DUFF MR 290 8. 00 2, 320. 00
12 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 6, 500. 00* 6, 500. 00
13 390103 ASPHALT CONCRETE ( TYPE B) TONN 1, 180 60. 00 70, 800. 00
14 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 310 72. 00 22, 320. 00
15 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 1, 360 6. 30 8, 568. 00
AREA)
16 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 370 6. 40 2, 368. 00
17 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 130 6. 40 832. 00
18 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 5 600. 00 3, 000. 00
19 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2 1, 400. 00 2, 800. 00
20 030919 TI MBER RETAI NI NG WALL ( TREE WELL) EA 2 2, 600. 00 5, 200. 00
21 664097 600 MM BI TUM NOUS COATED CORRUGATED M 5 400. 00 2, 000. 00
STEEL PIPE (2.77 MV THI CK)
22 692094 300 MM BI TUM NOUS COATED ENTRANCE TAPER EA 3 400. 00 1, 200. 00
23 692383 300 MM ANCHOR ASSEMBLY EA 6 190. 00 1, 140. 00
24 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 1 1, 400. 00 1, 400. 00
(2.77 MM THI CK)
25 719589 M NOR CONCRETE ( BACKFI LL) VB 2 460. 00 920. 00
26 721009 ROCK SLOPE PROTECTI ON VB 3 700. 00 2, 100. 00
(FACING METHOD B)
27 (S) 750001 M SCELLANEOUS | RON AND STEEL KG 370 4.00 1, 480. 00
28 (S) 820107 DELI NEATOR ( CLASS 1) EA 23 36. 00 828. 00
29 (S) 030920 GUARDRAI LI NG DELI NEATOR ( FLEXI BLE POST) EA 15 17.00 255. 00
30 (S) 820151 OBJECT MARKER (TYPE L-1) EA 2 45. 00 90. 00
31 (S) 832002 METAL BEAM GUARD RAI LI NG ( STEEL PGCST) M 440 51. 00 22, 440. 00
32 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 4 1, 630. 00 6, 520. 00
33 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1, 640 1. 20 1, 968. 00

( SPRAYABLE)



Bl D245

05-0G6104
05-SLO- 227 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
04/ 22/ 03 04/ 23/ 03
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
34 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 160 12. 00 1, 920. 00
35 999990 MOBI LI ZATI ON LS LUWVP SUM 7, 600. 00* 7, 600. 00

TOTAL 342, 567. 00
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05-0G6104

05-SLO- 227
04/ 22/ 03
SECOND

Bl D AMOUNT
3.00 990. 00
582. 00* 582. 00
1, 362. 00* 1362. 00
1, 870. 00* 1870. 00
16, 700. 00* 16700. 00
1, 400. 00~ 1400. 00
9, 000. 00* 9000. 00
445. 00 24030. 00
27.50 51975. 00
15, 500. 00* 15500. 00
23.00 6670. 00
15, 900. 00* 15900. 00
72.00 84960. 00
82. 00 25420. 00
5. 00 6800. 00
9. 00 3330. 00
10. 00 1300. 00
815. 00 4075. 00
2,700. 00 5400. 00
3, 000. 00 6000. 00
217.00 1085. 00
370. 00 1110. 00
165. 00 990. 00
1, 750. 00 1750. 00
300. 00 600. 00
300. 00 900. 00
3.00 1110. 00
36. 00 828. 00
17.00 255. 00
47. 00 94. 00
53. 00 23320. 00
2,900. 00 11600. 00
1.25 2050. 00
12. 00 1920. 00
14, 400. 00* 14400. 00
345, 276. 00

SUMMARY

1, 600.

12, 300.

OF REMA
RD

AMOUNT
00 3960
00* 660
00* 3500
00* 2000
00* 22000
00* 2450
00* 10000
00 14850
00 90720
00* 13500
00 4060
00* 6250
00 70800
00 23560
00 16320
00 3700
00 1300
00 1350
00 3640
00 5080
00 1600
00 1380
00 1020
00 1170
00 340
00 450
50 1295
00 805
00 240
00 88.
.00 19800.
00 6400.
.20 1968.
.00 1920.
00* 12300.

350, 476. 00

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT
12. 00 3960
1, 500. 00~ 1500
2,500. 00* 2500
2, 000. 00* 2000
40, 000. 00* 40000
7, 500. 00* 7500
10, 000. 00* 10000
550. 00 29700
26. 00 49140
16, 000. 00* 16000
10. 00 2900
15, 300. 00~ 15300
63. 00 74340
76. 00 23560
12. 00 16320
6. 50 2405
6. 50 845
1, 000. 00 5000
2, 000. 00 4000
1, 500. 00 3000
300. 00 1500
300. 00 900
300. 00 1800
2, 000. 00 2000
400. 00 800
200. 00 600
6. 00 2220
35. 00 805
16. 00 240
45. 00 90.
50. 00 22000
1, 600. 00 6400
2.20 3608.
17.00 2720.
4, 000. 00* 4000
359, 653. 00

Bl D245
PAGE 7
04/ 23/ 03
FI FTH
Bl D AMOUNT
7.00 2310
4,000. 00* 4000
6, 575. 00* 6575
2, 240. 00~ 2240
53, 500. 00* 53500
5, 500. 00* 5500
10, 000. 00* 10000
500. 00 27000
26. 00 49140
13, 500. 00* 13500
30. 00 8700
5, 000. 00* 5000
64. 00 75520
72.00 22320
3.00 4080
7.00 2590
7.00 910
750. 00 3750
2, 600. 00 5200
2,454.00 4908
450. 00 2250
320. 00 960
260. 00 1560
1, 700. 00 1700
240. 00 480
390. 00 1170
3.50 1295
39. 00 897
18. 00 270
50. 00 100.
56. 00 24640
3, 000. 00 12000.
1.50 2460.
13. 00 2080.
9, 700. 00* 9700
368, 305. 00



